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Vil.

Viii.

PAYMENT PLAN

DOWN PAYMENT PLAN
At the time of Booking 20% (RS....cooiiiiiiiieieeeeeeee e, )

Within 30 days of booking / Allotment 75% (RS..ccoiiiiiiiieieeeceeee e, )
(Less: Down payment rebate of 10% on 75% amount)

At the time of offer of possession 5% (RS..iioiiiiiiiiieieeeieeeee, )

+ stamp duty +any other
charges

as applicable
DEVELOPMENT LINKED INSTALLMENT PLAN

At the time of booking 20% (RS....coiiiiiiiieieeeeeeee e, )
Within 15 days from the date of booking/allotment 10% (RS..euiiiiiiiieiieeieeiieniiias )
Within 90 days of allotment 15% (RS..uuiiiiiiiieiieeieeiieniiies )
On laying of WBM road in front of the plot * 15% (RS..uuiiiiiiiieiiieieeiieiiiies )
On laying of water line in front of the plot * 10% (RS..euuiieieeiieiiieieeiieriiis )
On laying of Sewer Line in front of the plot * 15% (RS..uuiiiiiiiieiieeiieiieniiies )
On laying of Electric Cable in front of the plot * 10% (RS..uuiiiiiiiieiieeieeiieniiies )

At the time of offer of possession 5% (RS, )

+ stamp duty +any other
charges

as applicable

The Development linked stages can be called for payment in any sequence, depending
on the sequence undertaken by the Company / Developer irrespective of the sequence
mentioned herein above.
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PAYMENT PLAN FOR EDC /IDC

Within 15 days from the date of Allotment

Within 90 days from the date of allotment

Within 180 days from the date of allotment

Within 270 days from the date of allotment

TOTAL

2500 (RSu.e.vveoveereeeeseeseerieernne,

2500 (RSu.e.vveoveereeeeseeseerieernne,

XL (T



